STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 08/ 09/ 17 I'N AND NEAR PASO ROBLES, FROM LAS 08/ 10/ 17
CONTRACT NUMBER 05-1Gr704 TABLAS ROAD UNDERCROSSI NG TO NORTH CONTRACT CCDE 'B
LOCATI ON 05-SLO 101-51.5/58. 8 PASO ROBLES OVERHEAD 10 CONTRACT | TEMS
CONSTRUCT RUMBLE STRI PS AND FEDERAL AID CNHG Ql101-(326)E

DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 10. 0%

PROPCSALS | SSUED 9 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 7 ENG NEERS EST 193,519. 00 AMOUNT UNDER 66, 779. 00 PERCENT UNDER EST 34.51
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 126, 740. 00 1 CENTRAL STRI PI NG SERVI CE, 916 635-5175
I NC. 00403896
3489 LUYUNG DR FAX 916 631-9427
RANCHO CORDOVA CA 95742
2 153, 153. 00 2 CAL STRIPE, INC 909 884-7170
00685387
2040 E. STEEL RD FAX 909 884-7106
COLTON CA 92324
3 157, 874. 00 6 AMERI CA PACI FI C CONSTRUCTI ON 559 577-9999
00940463
7161 Cl TRUS VALLEY AVE FAX 714 384-3988
EASTVALE CA 92880
4 160, 406. 00 4 SAFETY STRI PI NG SERVI CE, | NC. 559 651-1022
00308669
6868 AVENUE 305 FAX 559 651-1118
GOSHEN CA 93227
5 162, 236. 00 3 CHRI SP COVPANY 209 948-2175
00374600
1001 STOKES AVE FAX 209 948-2179

STOCKTON CA 95215



05-1Gr704
05-SLO- 101
08/ 09/ 17

166, 390. 00

168, 890. 00

5

7

STERNDAHL ENTERPRI SES | NC.

11861 BRANFORD ST.
SUN VALLEY CA 91352

JABRE CONTRACTI NG I NC.

1813 MANZANI TA LANE
MANHATTAN BEACH CA 90266

818 834-8199
00421823
FAX 818 834-8618

310 720-0277
00981190
FAX 310 356-3245

Bl D211
PAGE 2
08/10/ 17



05-1Gr704
05-SLO- 101
08/ 09/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 3

08/10/ 17
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL COAST TRAFFI C SAFETY
SANTA MARI A CA

CENTRAL COAST TRAFFI C SAFETY
SANTA MARI A CA

CENTRAL COAST TRAFFI C SAFETY
SANTA MARI A CA

CENTRAL COAST TRAFFI C SAFETY
SANTA MARI A CA

CENTRAL COAST TRAFFI C SAFETY
SANTA MARI A CA

CENTRAL COAST TRAFFI C SAFETY
SANTA MARI A CA

1020033

1020033

1020033

1020033

1020033

1020033

CONSTRUCTI ON AREA SI GNS ( PORTI ON OF)

| TEM 1 (80%

| TEM 2 (30%

| TEM 3 (85%

PORTABLE CHANGEABLE MESSAGE SI GN (PORTI ON OF)

TRAFFI C CONTROL SYSTEMS ( PORTI ON OF)



05-1Gr704
05-SLO- 101
08/ 09/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 4
08/10/ 17

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 MANERI TRAFFI C CONTROL, | NC. CONSTRUCTI ON AREA S| GNS
TEMECULA CA 1017741
MANERI TRAFFI C CONTROL, | NC. | TEM 1 (100%
TEMECULA CA 1017741
MANERI TRAFFI C CONTROL, | NC. | TEM 2 (30%
TEMECULA CA 1017741
MANERI TRAFFI C CONTROL, | NC. | TEM 3 (100%
TEMECULA CA 1017741
MANERI TRAFFI C CONTROL, | NC. PORTABLE CMS SI GN
TEMECULA CA 1017741
MANERI TRAFFI C CONTROL, | NC. TRAFFI C CONTROL SYSTEM ( PARTI AL)
TEMECULA CA 1017741
PAVEMENT RECYCLI NG SYSTEMS, | NC. I TEM 9 (100%
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC. 12" RUMBLE STRIP
JURUPA VALLEY CA 569352

BI DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 CAL STRI PE | TEM 6 (80%
COLTON CA 685387
CAL STRI PE | TEM 7 (80%
COLTON CA 685387

CONTI NUED ON NEXT PAGE



05-1Gr704 Bl D211
05-SLO- 101 PAGE 5
08/ 09/ 17 08/10/ 17
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CAL STRI PE | TEM 8 (80%
COLTON CA 685387
CAL STRI PE PAVEMENT MARKER
COLTON CA 685387
CAL STRI PE REMOVE PAVEMENT MARKER
COLTON CA 685387
CAL STRI PE THERMOPLASTI C TRAFFI C STRI PE SPRAYBLE
COLTON CA 685387
PAVEMENT RECYCLI NG SYSTEM | NC. | TEM 9 (25%
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEM | NC. 12" RUMBLE STRI P ASPHALT CONCRETE PAVEMENT
JURUPA VALLEY CA 569352
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 KRC SAFETY CO., |NC. CONSTRUCTI ON AREA SI GNS

CONTI NUED

VI SALI A CA

KRC SAFETY CO., |INC
VI SALI A CA

KRC SAFETY CO., | NC.
VI SALI A CA

KRC SAFETY CO., | NC.
VI SALI A CA

ON NEXT PACE

507950

507950

507950

507950

I TEM 1 (93%

| TEM 2 (70%

| TEM 3 (88%



05-1Gr704
05-SLO- 101
08/ 09/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 6
08/10/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

KRC SAFETY CO., |INC
VI SALI A CA

KRC SAFETY CO, |INC
VI SALI A CA

LA Fl RVA
NI POMO CA

LA FI RVA
NI POMO CA

PAVEMENT RECYCLI NG SYSTEMS, | NC.

JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS, | NC.

JURUPA VALLEY CA

Bl DDER | D NAME AND ADDRESS

507950

507950

904563

904563

569352

569352

LI CENSE NUMBER

PORTABLE CHANGEABLE MESSAGE SI GN

TRAFFI C CONTROL SYSTEM

I TEM 5 (42%

PREPARE WATER POLLUTI ON CONTROL PROGRAM

ITEM 9 (72%

12'' RUMBLE STRI P (ASPHALT CONCRETE PAVEMENT)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

KRC SAFETY CO. INC
VI SALI A CA

KRC SAFETY CO. I NC
VI SALI A CA

KRC SAFETY CO. INC
VI SALI A CA

KRC SAFETY CO. INC
VI SALI A CA

CONTI NUED ON NEXT PAGE

507950

507950

507950

507950

CONSTRUCTI ON AREA SI GNS

| TEM 01 (100%

| TEM 02 (46%

TRAFFI C CONTROL SYSTEM



05-1Gr704
05-SLO- 101
08/ 09/ 17

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 7

08/10/ 17
LI ST

OF SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 PAVEMENT RECYLI NG SYSTEMS, |NC | TEM 09 (76%
JURUPA VALLEY CA 569352
PAVEMENT RECYLI NG SYSTEMS, |NC 12" RUMBLE STRI P (ASPHALT CONCRETE PAVEMENT)
JURUPA VALLEY CA 569352

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 KRC SAFETY CO. | NC. CONSTRUCTI ON AREA S| GNS
VI SALI A CA 507950
KRC SAFETY CO. | NC. I TEM 1 (86%
VI SALI A CA 507950
KRC SAFETY CO. | NC. | TEM 2 (30%
VI SALI A CA 507950
KRC SAFETY CO. | NC. | TEM 3 (70%
VI SALI A CA 507950
KRC SAFETY CO. | NC. PORT. CMS BOARDS
VI SALI A CA 507950
KRC SAFETY CO. | NC. TRAFFI C CONTROL
VI SALI A CA 507950
PAVEMENT RECYCLI NG SYSTEMS | NC. I TEM 9 (85%
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS | NC. RUMBLE STRI P
JURUPA VALLEY CA 569352



05-1Gr704
05-SLO- 101
08/ 09/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 8
08/10/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CENTRAL COAST TRAFFI C SAFETY
SANTA MARI A CA

CENTRAL COAST TRAFFI C SAFETY
SANTA MARI A CA

CENTRAL COAST TRAFFI C SAFETY
SANTA MARI A CA

CENTRAL COAST TRAFFI C SAFETY
SANTA MARI A CA

CENTRAL COAST TRAFFI C SAFETY
SANTA MARI A CA

CONTI NUED ON NEXT PAGE

685387

685387

685387

685387

685387

685387

1020033

1020033

1020033

1020033

1020033

| TEM 6 (100%

| TEM 7 (100%

| TEM 8 (100%

MARKERS

REMOVE MARKERS

THERMO STRI PE

AREA SI GNS

CVs BOARDS

| TEM 1 (100%

| TEM 2 (29%

| TEM 3 (100%



05-1Gr704
05-SLO- 101
08/ 09/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 9
08/10/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CENTRAL COAST TRAFFI C SAFETY
SANTA MARI A CA

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

1020033

569352

569352

TRAFFI C CONTROL

GRI ND RUMBLE STRI P

ITEM 9 (.39%



05-1Gr704 Bl D211

05- SLO- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
08/ 09/ 17 08/ 10/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 3, 500. 00 3, 500. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 22.000. 00 22, 000. 00
3 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUMP SUM 3, 000. 00 3, 000. 00
4 130100 JOB SI TE MANAGENENT LS LUVP SUM 10, 000. 00 10, 000. 00
5 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 1, 000. 00 1, 000. 00
6 810120 REMOVE PAVEMENT MARKER EA 4, 890 1. 00 4, 890. 00
7 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 500 3.00 4, 500. 00
8 840560 THERMOPLASTI C TRAFFI C STRI PE LF 134, 000 .25 33, 500. 00
( SPRAYABLE)
9 846051 12" RUMBLE STRI P STA 1, 250 35. 00 43, 750. 00
(ASPHALT CONCRETE PAVENENT)
10 870009 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 600. 00 600. 00

SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
TOTAL 126, 740. 00
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05-1Gr704 Bl D211

05- SLO- 101 SUMMARY OF REMAINING BIDDERS PAGE 11
08/ 09/ 17 08/ 10/ 17

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD | FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

7,500. 00 7500. 00 3, 500. 00 3500. 00 6, 950. 00 6950. 00 6, 300. 00 6300. 00

40, 870. 50 40870. 50| 56, 000. 00 56000. 00| 34, 700. 00 34700. 00| 22, 000. 00 22000. 00

4, 760. 00 4760. 00| 3, 000. 00 3000. 00| 3, 400. 00 3400. 00| 3, 000. 00 3000. 00

2,500. 00 2500. 00| 1, 800. 00 1800. 00 1,226.00 1226. 00| 8, 000. 00 8000. 00

600. 00 600. 00| 1, 000. 00 1000. 00| 1, 650. 00 1650. 00| 1, 000. 00 1000. 00

.50 2445. 00 .60 2934. 00 1.00 4890. 00 2.00 9780. 00

2.50 3750. 00| 3.00 4500. 00 3.80 5700. 00 5. 00 7500. 00

.26 34840. 00| .26 34840. 00| .26 34840. 00| .25 33500. 00

44.31 55387. 50| 40. 00 50000. 00| 53. 00 66250. 00| 55. 00 68750. 00

500. 00 500. 00| 300. 00 300. 00| 800. 00 800. 00| 2, 406. 00 2406. 00

153, 153. 00 157, 874. 00 160, 406. 00 162, 236. 00



05-1Gr704 Bl D211

05-SLO- 101 SUMMARY OF REMAI NI NG BI DDERS PACE 12
08/ 09/ 17 08/10/ 17
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
1 7, 300. 00 7300. 00 2,950. 00 2950. 00
2 32, 000. 00 32000. 00 44,000. 00 44000. 00
3 3, 000. 00 3000. 00 1, 900. 00 1900. 00
4 10, 250. 00 10250. 00 4,500. 00 4500. 00
5 3, 000. 00 3000. 00 500. 00 500. 00
6 1.00 4890. 00 1.00 4890. 00
7 5.00 7500. 00 5.00 7500. 00
8 30 40200. 00 .35 46900. 00
9 45. 00 56250. 00 44. 00 55000. 00
10 2, 000. 00 2000. 00 750. 00 750. 00
TOT 166, 390. 00 168, 890. 00



